

BID 11/12 FINANCIAL YEAR - TENDERS						
BID No.	DESCRIPTION	PROJECT MANAGER	AWARDED / SERVICE PROVIDER	AMOUNT	ADVERT / NEWSPAPER	STATUS
BID 01/11	ELECTRICAL SELF-HELLP SCHEME	D.MAKALENI	BAFANA BAFANA	R 2 140 991.80	DEVIATION	ADJUDICATED
BID 02/11	BUILDING ALTERATIONS	D.MAKALENI	MOJALEFA TRADE	R 669 287.46	DFA	ADJUDICATED
BID 03/11	WATER SERVICE INFRASTRUCTURE	M.MUDAU	SPATIAL INTEL	R 895 984.00	SUNDAYTIMES & DFA	ADJUDICATED
BID 04/11	PROJECT MANAGER	C.SOMERS	THOMASON	R 249 375.00	DFA	ADJUDICATED
BID 05/11	REFUSE TRUCK	L.MOKOENA	IMPERIAL GROUP	R 1 824 000.00	DFA	ADJUDICATED UNDER DEVIATION
BID 06/11	BANKING SERVICES	H.VAN BILJON	STD BANK	N/A	SUNDAYTIMES & DFA	ADJUDICATED
BID 07/11	CONTOUR SURVEY	S.SEOGILWE	TEXO FABER	R 386 800.00	DFA	ADJUDICATED
BID 08/11	TOURISM ADVERT	N.KHUMALO	N/A	N/A	SUNDAYTIMES	CANCELLED (INSUFFICIENT BUDGET)
BID 09/11	ZONING SCHEME	S.SEOGILWE	TSHIDI GUDLUZA	R 350 000.00	SUNDAYTIMES & DFA	ADJUDICATED
BID 10/11	CONSTRUCTION MATERIAL	L.MOKOENA	SHALYN GENERAL	R 1 050.00 P/TON	DFA	ADJUDICATED
BID 11/11	BITUMEN	L.MOKOENA	ROADSPAN	R 1 946.69	DFA	ADJUDICATED
BID 12/11	ELECTRICAL MASTER PLAN	D.MAKALENI	N/A	N/A	SUNDAYTIMES & DFA	CANCELLED (INSUFFICIENT BUDGET)
BID 13/11	IT GOVERNANCE FRAMEWORK	P.DILAPISO	PWC	R 347 230.00	SUNDAYTIMES & DFA	ADJUDICATED
BID 14/11	PAVING PHASE 2	L.MOKOENA	KIMCORP	R 371 896.50	DFA	ADJUDICATED
BID 15/11	FIRE VEHICLE	C.JONES	FIRE RAIDERS	R 1 769 227.72	DFA	ADJUDICATED
BID 16/11	HOUSING SECTOR PLANS	S.SULLIMAN	N/A	N/A	DFA	CANCELLED (INSUFFICIENT BUDGET)
BID 17/11	REVIEW & UPDATE DMP	C.JONES	N/A	N/A	SUNDAYTIMES	CANCELLED (INSUFFICIENT BUDGET)
BID 18/11	MARKETING MATERIAL	N.KHUMALO	C SQUARED	R 134 056.02	DFA	ADJUDICATED
BID 19/11	SAND FILTER	C.SOMERS	C-PAC PUMPS & VALVES	R 2 082 780.00	DFA	ADJUDICATED
BID 20/11	11KV POWER LINE	K.LUCAS	HIGH VOLTAGE ELECTRICAL	R 227 972.18	DEVIATION	ADJUDICATED UNDER DEVIATION
BID 21/11	SUPPLY & INSTALLATION OF A COMBINED BIOMETRIC ACCESS CARD	C.JONES	INPROCESS	INPROCESS	DFA	INPROCESS
BID 22/11	INSURANCE COVER	H.VAN BILJON	INPROCESS	INPROCESS	DFA	INPROCESS